

## 様邸分 工事別内訳明細書

平成 16年6月10日

NO.1

建築場所 岡山県岡山市

名称	項目	概要	数量	呼称	見積金額	標準査定金額	業者名	備考
仮設工事		別紙明細の通り	1	式	¥1,120,710	¥992,122	建設様	消費税別途
基礎工事		"	1	"	¥1,348,650	¥1,339,811		利益20%
木工事		"	1	"	¥12,083,300	¥8,579,143		"
屋根工事		"	1	"	¥1,016,600	¥1,107,294		"
外壁工事		"	1	"	¥2,308,230	¥1,588,235		"
左官工事		"	1	"	¥184,500	¥140,000		"
タイル工事		"	1	"	¥392,000	¥444,705		"
断熱工事		"	1	"	¥297,550	¥248,592		"
金物工事		"	1	"	¥506,500	¥515,294		"
木製建具工事		"	1	"	¥1,428,300	¥1,529,529		"
鋼製建具工事		"	1	"	¥1,212,500	¥1,367,058		"
内装工事		"	1	"	¥2,517,660	¥2,275,959		"
塗装工事		"	1	"	¥258,600	¥212,058		"
樋工事		"	1	"	¥350,550	¥322,588		"
防水工事		"	1	"	¥88,500	¥90,588		"
雑工事		"	1	"	¥583,100	¥540,058		"
給排水工事		"	1	"	¥1,210,700	¥882,352		"
電気工事		"	1	"	¥804,900	¥822,823		"
住宅機器設備工事		"	1	"	¥461,000	¥520,000		"
衛生器具工事		"	1	"	¥582,300	¥368,458		"
材料運搬/諸経費		"			¥3,630,000	¥1,194,333		現場経費5%
					¥32,386,150	¥25,081,000		

木工事金額に大きな違いが！

諸経費金額に大きな違いが！

業者提出見積金額

標準工事査定金額  
総額でなんと700万  
円の差がでました！